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1. WORK ASSIGNMENT I?m>RMA'n0N 
471666 

DUPLICATE ORIGiNAU 

WORK ASSIGNMENT FORM 

Project Name: yyibion-Sheridan LF. MI Contractor: WW Enpneering & Science Work Assignment No.: 12 -SLAN 

Activity: CR EPA Contract No.: 68-W8-O079 Revision No.: Initial 

Date: March 3. 1992 Contractor Control No. Modification No. ^ 8 
(Contracting Officer Use Only) 

2. DESCRIPTION OF ACTION 

I X ] New Work 
Assignment 

. Interim SOW, 
schedule, and 
LOE 

. Complete SOW, 
estirtiated budget 
and schedule 

( ] Interim 
Amendment 

. Change in LOE, 
Scope by task 

. Add additional 
tasks of funds 

[ 1 Incremental 
Funding 

[ ] Partial Work PUo Approval 

[ ] Fmal Work PUo Approval 

. Approval of work plan 

. Add funds 

[ ] Amendment to Final Work PUn 
Approval 

. Change in LOE, scc^e of budget by task 

. Add additional tasks or funds 

[ ] Technical Direction 
Memoisndum 

. Detailed scope, budget 
' and schedule 
. Revise expenditure level 
. Minor shift within SOW 

(All changes must be wilh 
overall scope, budget and 

, LOE approved by EPA CO) 

[ ] Work Assignment 
Completion 
Notification 
(No Attachment) 

. Contractor originates 

. Regional determination 

. When signed by CO, 
this constitutes a stop 
work order 

3. BUDGET INFORMATION 

Current 

This Action 

Total 

Total Funding 
received ($)• 

10.000 

10.000 

* Includes fees 

Interim Budget (IB) 

Technical 
LOE 

0 

40 

($)• 

2.800 

40 2.800 

* Includes fees 

Approved Work Plan Budget 

P 

Technical 
LOE 

0 

* Includes fees 

Expenditure Limit (EL)* 

($)• 

0 

Technical 
LOE 

0 

40 2.800 

40 2.800 

Established by WAM/PO 

4. WA COMPLETION DATE Current: \ \ 0 ^ ^ Revised: 

5. EPA COMMENTS; 

The contractor shall prepare a workplan in accordance with the Statement of Work. 

6. APPROVALS 

Contractor Signatures: / A ^ , 

^ / s i j r^anager /F i rm 'w^ Date 

Regional Manager/Firm 

"tkt̂  
Date 

Phone (312)353-8685 

t^ 
[^^J-^pproved As Submitted [ ] Approved With Changes [ ] Not Approved / f —"^ ^ y ^ i - . . y ^ A l 

Signature of Contracting Officer Date Approved 

2. WAM 3. EPA CO cc: I. EPAPO 



Socpe of Vfork 
Cdnmunlty Relatioiis Activities 

Albion-Sheridem Township Landfill 
Albion, Michigan 

Ihis scxipe of woric outlines the ouinmunity relations activities in sv̂ p̂ort of the 
reamedial irwestigaticxi/feasibilitY st:xidy for the Albion-Sheridan Township 
Landfill Sî ierfund site in Albicai, Michigan. These activities will be 
inplemented aooording to U.S. EPA guidance and the 1986 Si¥)erfund Amendments and 
ReauthorizaticHi Act (SARA). 

Background 

Ihe Albion-Sheridan Township Landfill sit:e is a 30-acre landfill located 
c^jprmdmately 1 mile east of Albion, Michigan. Frcm 1966 to 1981, the landfill, 
vMch was privately owned and operated, aoo^ited municipcd. refuse and indust:rial 
waste frcm Albion and nearby Sheridan Township. In the early 1970s, the owners 
were given approved, by the Michigan D^jartment of Naturcil Resources to acc^Jt 
sludges described as insoluble hydroxides and carbonates. Althcu^ the volume 
of metallic sludges accepted by the landfill is not known, seme sources estimate 
as many as 6,000 cubic yards were buried at the site. Other materiztLs, such as 
paint wastes and 1:hinners; oil and grease; and dust, sand, and dirt ocntcdning 
fly ash and casting sand also are believed to have been disposed at the site. 
Ihe Albion-Sheridan Township Landfill was placed on the National Priorities List 
on October 4, 1989. 

Canmunity Relations Activities 

Comnunity relations activities, v*iich will be perfanred by a contractor under the 
direction of the EPA, will exteand frcm the start of the RI/FS throu^ the signing 
of the record of decision. Ihe tasks to be carried out ty the contractor incliide 
the following: 

1) Witiiin 10 working days of the receipt of the scope of work, tiie contractor 
shall attend a kick-off meeting with the EPA to discuss the work assignment. 

2) Based on the scope of work and the discussions at the meeting, the contrac±Qr 
shall submit the ccrarauruty relations wariq>lan to the EPA. Ihe worlqjlan shall 
include an estimate of the IDE hours and costs necessary to carry out each of the 
tasks. Ihe EPA will review the workplan and make ccraments, if required. 
Comments revising the woricplan diall be made by the contractxor. Once the 
revisions have been made, the contractor shall submit a fined ccraraunity relations 
workplan to the EPA for ê jproval. Ihe ooitractor is not authorized to initiate 
any other tasks without the written authority of liie contracting officer. 

3) The contractor shcill develcp a ccraraunity relations plan. The purpose of the 
plan is to design a set of ccraraunity relations activities that encourage and 
enhance public participation in the clean?) process. To leam about the 
ccmmunity's needs and interest:s regarding the site, the contractor shall assist 



the ccraraunity relations coardinator in conducting interviews with local 
officieils, environmental grcn^, and citizens in Albion. Uhder the directioi of 
the CGraraunity relations coordinator, the cortractor shall arrange the interviews 
and develop for the plan a list of the ĉ jpropriate federcLl, state, county, city, 
and tcwnship officials, loceil broadcast and print media, envircranental interest 
gratis, and ary other relevant individueils and groi^. 

4) While visiting Albion the comaiunity relations coardinatco: will select a site 
for the information r^csitory. The contractor then shall stock the r^xjsitory 
with relevant EPA documents regarding the Superfund site and the Superfund 
program. During the course of this woric eissignment it shall be the cxaitractars 
responsibility, under the direction of the ccnmiunity relations coardinator, to 
maintain and v̂ riate the repository. This incliides forwarding to the r^xjsitory 
EPA-approved documents such eis remedial investigations, feasibility studies, 
records of decisions, fact sheets, and other relevant documents. 

5) A f a c t sheet, describing the RI/FS and written by the EPA, shall be laid out 
and photocopied by the cantractor. The fact sheet will cx:ntain 4 illustrations 
and will be 8 pages in length. The facrt sheet shedl be photocopied on recycled 
paper. If the cxjntractor is not located in the Chicago area, then the oontracrtor 
shall mciil the fact sheet. 

6) A second fact sheet, reporting the results of the RE, s h a l l be written by the 
EPA and laid out by the cxantractor. This fact sheet will contadn 4 illustrations 
and will be 6 pages in length and shall be photocopied on recycled paper. If the 
contractcjr is not located in the Chicago area, then the cxantractor shsdl mail the 
fact sheet. 

7) A third fact sheet, serving as the EPA's prĉ x)sed remedial plan, shzLIl be Iciid 
out by the contractor. The proposed plan will be written by the EPA. The fact 
sheet will be 12 pages in length, will cxsntain 6 illustrations, and shall be 
f*iotoccpied on recycled p^)er. If the ccntractor is not located in the Chicago 
area, then the contractor sheill mail the fact sheet. 

8) The contractor shall lay out and place newsp^jer advertisements, viiich will 
be written by the EPA. A total of five advertisements will be pr^ared: an 
advertisement announcing the public meeting initiating the RI/FS, an 
advertisement announcing the RI public meeting, an advertisement announcing the 
FS/prcposed plan ccrament period and public meeting, an advertisement announcing 
an extension of the comment period, and an advertisement announcing the signing 
of the record of decision. 

9) The contractor shall.pr^are visucd aids and provide logisticxil sL?)port in 
support of the public meetings. The cxxrtractor shcill not be required to attend 
any public meetings. 

10) The contractor shall x̂ Jdate and maintain the mciiling list for this site, j 
Mailing label sets shall be provided to the EPA v̂ xsn request. 

11) In pr^aration for the feasibility study/prcpcjsed plan public meetings, te 
contractor shcill mate arrangements for a court reporter to record the public 
meeting. The contractor sheill forward three copies of the public meeting 
transcript to the community relations ccxirdinatcsr. assigned to the site. Also, 



the contractcir sha l l plac:e cxie oc|)y of t h e t r a n s c r i p t in t he in famat icn 
r^x j s i to ry . 

Schedule of Ocmmunity Relaticans Act iv i t i es 

Act iv i ty 

Develop ocmnunity r e l a t ions plan 

Public meeting i n i t i a t i n g RI/FS 

RI publ ic meeting 

FS/proposed plan publ ic meeting 

Maintain and ipjiate mailing l i s t 

Update and maintcdn inf ormaticxi 
repos i tory 

Mailing label s e t s 

Due Date 

M a r c h / ; ^ i l 1992 

May 1992 

May 1993 

March 1994 

As necessary 

As necessary 

UEx»i request 

Period of Perforroanoe 

The period of performance fcxr t h i s scxpe of work extends t o t he end of the 1994 
f i s ca l year , by vAiich time the recxird of decision w i l l have been signed. 

Oontractcar Travel 

The only t r a v e l reguired of the contractor i s t h e t r i p , two days and cxie n i ^ t , 
t o Albion t o ocxidu£± cxramunity interviews for t h e cxmmmity r e l a t i o n s plan. 

U.S. EPA Contacts 

Primary contac:t: Hi i l ip Schutte, Ccrainunily Relaticans Coordinator, 353-8685. 
Secondary contact : Mary Beth Novy, Remedial Project Manager, 353-7556. 


